STATE OF CALI FORNI A

Bl D OPENI NG DATE 03/ 18/ 04

CONTRACT NUMBER 07-227104

LOCATI ON 07-LA-14-65.7/69.0
DB GOALS:

PROPOSALS | SSUED 13  FUND TOTAL  HB1
NUVBER OF BIDDERS 5  ENG NEERS EST
PROGRAM ELENENTS RAS
BI D RANK BI D TOTAL
1 959, 354. 00
2 999, 619. 90
3 1,011, 827. 50
4 1, 044, 110. 00
5 1, 353, 897. 58

1,214, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
IN LOS ANGELES COUNTY | N LANCASTER

FROM AVENUE L OVERCROSSI NG TO
AVENUE | UNDERCROSSI NG

I NSTALL THRI E BEAM BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%
1, 396, 000

254, 646. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 22/ 04
CONTRACT CCDE 'D
31 CONTRACT | TEMS

FEDERAL Al D ACST- P014- (061) E
PHG- P014- (061) E

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

ALCORN FENCE COVPANY

P O BOX 1249
SUN VALLEY CA 91353

CORAL CORPORATI ON OF OREGON

P O BOX 347
W LSONVI LLE OR 97070

C AND W CONSTRUCTI ON
SPECI ALTI ES I NC

2419 PALMA DRI VE
VENTURA CA 93003

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

714 893-0551
00652040
714 895-9924

323 875-1342
00122954
818 768-9719

503 682-2252
00332441
503 682-0110

805 642- 0204
00256795
805 642-5141

TOTAL NUMBER OF WORKI NG DAYS 120
PERCENT UNDER EST 20. 98



07-227104 Bl D245

07- LA-14-65 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 18/ 04 03/ 22/ 04
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DR
LI NCOLN CA 95648

OUR VALLEY FENCE COVPANY RAI LI NG
2203 I NYO KERN RD
RI DGECREST CA 93555

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444



07-227104 Bl D245

07- LA-14-65 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 18/ 04 03/ 22/ 04
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ASPHALT CONSTRUCTI ON | NC M SCELLANEQUS ASPHALT CONCRETE ( PORTI ON)
LANCASTER CA
ASPHALT CONSTRUCTI ON | NC ROADWAY EXCAVATI ON, ASPHALT CONCRETE AND DI KE ( PORTI ON)
LANCASTER CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL, K RAIL (PORTI ON)
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY | TEMS 18 AND 19 ( PORTI ON)

2788 VENTURA DRI VE
LI NCOLN CA 95648

ASPHALT CONSTRUCTI ON | TEMS 14, 16 AND 17 ( PORTI ON)
P O BOX 1187
LANCASTER CA 93534

K R C SAFETY COVPANY I TEMS 4, 5, 10 AND 11 ( PORTI ON)
6084 WVEST HURLEY AVE
VI SALI A CA 93291

SAVRCD CORPCRATI ON | TEM 20 ( PORTI ON)
151 EAST AVENUE STE H8
LANCASTER CA 93535

STATEW DE SAFETY AND SI GNS | TEM 3 ( PORTI ON)
522 LI NDON LANE
NI POMO CA 93444



07-227104 Bl D245
07- LA-14-65 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 18/ 04 03/ 22/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GRANI TE CONSTRUCTI ON  COVPANY I TEMS 4, 9 AND 13 THRU 19 ( PARTI AL)
P O BOX 902500
PALMDALE CA 93590
K R C SAFETY COVPANY I TEMS 4, 5, 10 AND 11 ( PARTI AL)
6084 WEST HURLEY AVE
VI SALI A CA 93277
STATEW DE SAFETY AND SI GNS | NC | TEM 3 ( PARTI AL)
P O BOX 1440
Pl SMO BEACH CA 93444
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEMS 18 AND 19 ( PORTI ON)

LI NCOLN CA

ASPHALT CONSTRUCTI ON
LANCASTER CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

K R C SAFETY COVPANY | NC
VI SALI A CA

| TEMS 14, 16 AND 17 ( PORTI ON)

| TEM 20 ( PORTI ON)

ITEMS 3 THRU 5, 10 AND 11 (PORTI ON)



07-227104 Bl D245

07- LA- 14- 65 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 18/ 04 03/ 22/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 500. 00* 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 500. 00* 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 500. 00* 10, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 28, 000. 00* 28, 000. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 12. 00 1, 320. 00
6 032373 SALVAGE TERM NAL SYSTEM ( TYPE ET) EA 1 500. 00 500. 00
7 032374 RELOCATE TERM NAL SYSTEM ( TYPE ET) EA 1 1, 750. 00 1, 750. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 92 30. 00 2. 760. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 330 14. 00 4, 620. 00
10 032375 RELOCATE TEMPORARY RAI LI NG ( TYPE K) M 120 18. 00 2. 160. 00
11 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 4, 800 7.30 35, 040. 00
12 032376 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 360 8. 00 2. 880. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
14 190101 ROADVWAY EXCAVATI ON VB 700 76. 00 53, 200. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 580 46. 50 73, 470. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 11, 700 2.20 25, 740. 00
AREA)
18 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 26 18. 00 468. 00
19 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 300 18. 00 5, 400. 00
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 29 2, 750. 00 79, 750. 00
21 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 280 87. 40 24, 472. 00
22 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 1, 890 70. 20 132, 678. 00
23 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 4,010 90. 00 360, 900. 00
24 (S) 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 5 175. 00 875. 00
25 (S) 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 12 175. 00 2,100. 00
26 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 13 175. 00 2.275.00
27 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 300. 00 2.300. 00
28 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 5, 400. 00 5. 400. 00
29 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 375. 00 375. 00
30 (S) 032377 DOUBLE THRI E BEAM BARRI ER TERM NAL EA 5 750. 00 3, 750. 00
ANCHOR ASSEMBLY ( TYPE CA)
31 999990 NOBI LI ZATI ON LS LUMP SUM 84, 671. 00* 84, 671. 00

TOTAL 959, 354. 00



07-227104 Bl D245

07- LA-14-65 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 18/ 04 03/ 22/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 3, 340. 00* 3340. 00 3, 000. 00~ 3000. 00 3, 000. 00~ 3000. 00 3, 750. 00~ 3750. 00
2 24, 500. 00* 24500. 00 25, 000. 00* 25000. 00 5, 000. 00* 5000. 00 55, 550. 00* 55550. 00
3 11, 800. 00* 11800. 00 10, 800. 00* 10800. 00 11, 100. 00~ 11100. 00 16, 100. 00* 16100. 00
4 90, 500. 00* 90500. 00 50, 000. 00* 50000. 00 27, 000. 00* 27000. 00 205, 700. 00* 205700. 00
5 85. 00 9350. 00 75. 00 8250. 00 110. 00 12100. 00 87.50 9625. 00
6 900. 00 900. 00 1, 080. 00 1080. 00 650. 00 650. 00 1, 400. 00 1400. 00
7 3, 160. 00 3160. 00 1, 910. 00 1910. 00 1, 300. 00 1300. 00 2,829.00 2829. 00
8 31.00 2852. 00 64. 50 5934. 00 20. 00 1840. 00 19. 60 1803. 20
9 26. 00 8580. 00 7.35 2425.50 18. 00 5940. 00 47.00 15510. 00
10 19. 60 2352. 00 9. 45 1134. 00 14. 00 1680. 00 11. 25 1350. 00
11 9. 96 47808. 00 9. 45 45360. 00 10. 00 48000. 00 11. 25 54000. 00
12 69. 00 24840. 00 57.50 20700. 00 50. 00 18000. 00 11. 67 4201. 20
13 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00
14 42. 30 29610. 00 25. 20 17640. 00 100. 00 70000. 00 41.42 28994. 00
15 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00
16 44. 30 69994. 00 42. 40 66992. 00 55. 00 86900. 00 51. 00 80580. 00
17 4.50 52650. 00 3.90 45630. 00 3.00 35100. 00 7.74 90558. 00
18 23.50 611. 00 17.50 455. 00 20. 00 520. 00 20. 63 536. 38
19 20. 20 6060. 00 17.50 5250. 00 20. 00 6000. 00 20.63 6189. 00
20 1, 650. 00 47850. 00 1, 280. 00 37120. 00 1, 300. 00 37700. 00 1,852.00 53708. 00
21 61.70 17276. 00 59.50 16660. 00 60. 00 16800. 00 68. 45 19166. 00
22 68. 45 129370. 50 83. 80 158382. 00 75. 00 141750. 00 70. 20 132678. 00
23 91. 04 365070. 40 106. 00 425060. 00 103. 00 413030. 00 88. 58 355205. 80
24 66. 00 330. 00 100. 00 500. 00 100. 00 500. 00 165. 00 825. 00
25 514. 00 6168. 00 100. 00 1200. 00 100. 00 1200. 00 195. 00 2340. 00
26 161. 00 2093. 00 515. 00 6695. 00 150. 00 1950. 00 2,370.00 30810. 00
27 1, 985. 00 1985. 00 2,100. 00 2100. 00 1, 850. 00 1850. 00 1, 750. 00 1750. 00
28 5, 545. 00 5545. 00 5, 200. 00 5200. 00 5, 000. 00 5000. 00 5, 600. 00 5600. 00
29 575. 00 575. 00 450. 00 450. 00 450. 00 450. 00 450. 00 450. 00
30 890. 00 4450. 00 1, 380. 00 6900. 00 950. 00 4750. 00 950. 00 4750. 00
31 20, 000. 00* 20000. 00 30, 000. 00* 30000. 00 75, 000. 00* 75000. 00 157, 939. 00* 157939. 00
TOT 999, 619. 90 1, 011, 827. 50 1, 044, 110. 00 1, 353, 897. 58



